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11 44421 NAP 121 000.3/002.0
MAKE CURVE 

IMPROVEMENTS AND 
WIDEN SHOULDERS

FROM 0.5 KM NORTH 
OF THE SONOMA 
COUNTY LINE TO 

0.09KM EAST OF DUHIG 
ROAD                 

Roadway 18,000 AC-A 0 450 20 40,300 40 9,500 53,000 0

Embankment 
Confinement System 

(ECS), Fish passages, 
30 crash cushion 

locations, 2,600 LF 
guardrail

401, 404, 1602
$10,000 500 Jul-08 Aug-08

12 0T10U SOL 12 7.9/20.6 REHABILITATE 
ROADWAY

EAST OF WALTERS 
ROAD IN SUISUN CITY 

TO CURRIE ROAD 
WEST OF RIO VISTA

Box culverts, retaining 
wall

56,000 AC
21,000 RAC-G 0 800 19,500 230,000 1,600 103,000 23,000 76,000

Rumble strip/ 
microsurfacing, 1,000 

LM guardrail, 325 crash 
cushions in stage 

construction 

401, 404, 1602, 
BCDC $37,000

420 Jul-08 Dec-08

13 3A8101 SOL 80 13.8/14.8
REPLACE WEIGH 

STATION MESSAGE 
SIGN

IN CORDELIA Message sign, building 
work 0 0 0 0 0 0 0 0 0 Building work (lump sum 

price) None $800 60 Jul-08 Aug-08

14 3S770 SON 116 4.5
REMOVE SLIDE AND 
CONSTRUCT SOIL 

NAIL WALL

ON ROUTE 116 AT PM 
4.5 Soil nail wall 150 0 100 0 700 200 0 5,000 0 Specialty drill rig and 

crane None $850 100 Jul-08 Aug-08

15 3S840 SON 1 26.6
REPAIR SLIPOUT BY 
CONSTRUCTING TIE-

BACK WALL
IN SONOMA Soldier pile tie-back 

wall 200 0 170 0 4,300 800 130 33,000 91,000 Timber lagging CE $2,600 120 Jul-08 Sep-08

16 219861 SON 12 029.7/ 030.9

SPOT IMPROVEMENT: 
LEFT-TURN 

CHANNELIZATION 
AND CURVE 

REALIGNMENT

FROM TRINITY RD (KP 
47.8) TO ARNOLD DRIVE 

(KP 49.7)               

Left-turn 
channelization, curve 
realignment, roadway 

overlay, shoulder 
widening and culvert 

replacement/extension

6,100 0 80 0 6,600 0

 Class 3: 
1,700 

 Class 4: 
2,300 

5,000 0

Remove yellow thermo 
traffic stripe, erosion 

control (netting), temp 
shoring, biofiltration 

swale, tree mitigation, 
plant establishment, 

traffic signal relocation

401, 404, 1602 $3,300 230 Aug-08 Sep-08
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17 3S590 MRN 131 2.5/2.5 REPAIR SLIPOUT, 
WIREMESH WITH IN MARIN COUNTY Anchord wiremesh, V-

Ditch, CMP and OMP 0 0 5 0 0 20 0 0 0 Anchors wire mesh CE $200 40 Aug-08 Sep-08

18 4S250 MRN 1 5.1/7.1 OVERLAY DETOUR 
ROAD

IN MARIN COUNTY ON 
PANORAMIC HWY, CR 

A108

Cold plane and AC 
overlay 4,000 0 0 0 0 0 0 0 0 30 000 m2 of cold 

planing None $600 30 Aug-08 Sep-08

19 3S600 NAP 29 38.8 & 42.6 REPAIR SLIDES

 IN NAPA COUNTY ON 
ROUTE 29, PM 38.87 & 
42.6 DAF CC-CT04-O55 

& 056                  

Slope repair 0 0 0 0 200 0 0 0 0 Erosion control (type B) None $100 15 Aug-08 Sep-08

20 0A10U SON 101
KP 35.6/47.7
PM 22.1/29.7

WIDEN FREEWAY 
FOR HOV LANES  

AND REHABILITATE 
PAVEMENT

IN AND NEAR SANTA 
ROSA AND WINDSOR 
ON ROUTE 101 FROM 

0.5 KM NORTH OF 
STEELE LANE 

UNDERCROSSING TO 
0.5 KM NORTH OF 
WINDSOR LANE 

UNDERCROSSING

Freeway widening, 
pavement rehabilitation, 
retaining walls, bridge 

widening, sign structure

235,000 AC
45,000 RAC 3,500 1,700 0 55,000 3,000 19,000 140,000

240,000
(Sign 

Structure)

Lime-treated subgrade, 
1350-m MBGR, 

2 crash cushion arrays
401, 404, 1602 $84,000 520 Aug-08 Nov-08

21 2S700 SON 1 22.9 STORM DAMAGE 
REPAIR

IN SONOMA COUNTY 
ON STATE ROUTE 1 2.8 
KM NORTH OF JENNER

Grading, Underdrain 70 0 0 0 180 0 6 0 0 None None
$150 30 Aug-08 Sep-08

22 12965 SON 101 13.9/15.5

WIDEN FROM 4 TO 6 
LANES FOR HOV AND 

MODIFY 
INTERCHANGE

 IN SONOMA COUNTY  
HOV widening and 

interchange 
modification

48,800 HMA
 5300 HMA (open-

graded)
 6600 HMA 
(rubberized)

40 11,000 182,000 56,500 8,400 46,200 1,602,000 Temp retaining wall 
=4200 m2

404, 401 $56,500
840 WD
30 PED Sep-08 Nov-08

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts. Page 4 of 7
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23 299001 SOL 80 6.7 BUILDING 
CONSTRUCTION

IN SOLANO COUNTY IN 
VALLEJO AT THE 

HUNTER HILL SRRA 

Building construction, 
lighting, retaining walls, 

additive bidding
0 400 CY 1030 CY 2550 CY 15 CY 500 CY 270 CY 167,000 LB 14,000 LB Cast in place restroom 

facility None $6,800
300 WD
250 PED Oct-08 Dec-08

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts. Page 5 of 7
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24 1A860 SCL 152 000.0/003.1

CREATE TWO 
DISPOSAL SITES 
WITH DRAINAGE 
IMPROVEMENT

FROM THE SANTA 
CRUZ COUNTY LINE TO 

0.25 MILE EAST OF 
SPRIG LAKE           

Concrete barrier, 
unlined ditch and 
drainage systems

130 0 20 0 50 0 0 0 0
95-m concrete barrier 

with special face 
treatments

None $450 66 Jul-08 Aug-08

25 2L070 SCL 101 11.4

INSTALL CLARIFIER 
TANK & CORRECT 

DRAINAGE 
PROBLEM

NEAR GILROY AT THE 
NORTHBOUND WEIGH 
INSPECTION FACILITY 
ON NORTHBOUND 101 

PM R11.4

Clarifier tank 0 0 0 0 0 35 CY 2 CY 0 0 750-gallon clarifier 
tank

None $170 65 Jul-08 Aug-08

26 0A271 SCL 87 6.1/6.9 HIGHWAY 
PLANTING

IN SAN JOSE ON ROUTE 
87 FROM JULIAN 

STREET TO TAYLOR 
STREET

Planting & irrigation, 3-
year plant establishment 

(8 acres)
0 0 0 0 0 0 0 0 0

400 15-gallon plants,   
7,000 one-gallon 

plants
None $1,000

120 WD    
750 PED Jul-08 Aug-08

27 0A480 SCL 85,101
R17.8/R19.6

34.4/38.6

UPGRADE 
EXISTING MEDIAN 

BARRIER

 IN SANTA CLARA CO 
ON RTE 85 IN SAN 

JOSE, CUPERTINO & 
SUNNYVALLE FROM 
STEVENS CRK TO 

HOMESTEAD RD; ON 
RTE 101 IN SAN JOSE 

AT VARIOUS 
LOCATIONS            

Concrete and thrie 
beam barriers

6290 tons 0 0 0 950 CY 0 1200 CY 0 0 None None $5,900 150 Aug-08 Sep-08

28 44880 SCL 152 006.1/ 006.7 SCOUR MITIGATION

 IN SANTA CLARA 
COUNTY ON ROUTE 152 

AT THE UVAS CREEK 
BRIDGE #37-0047       

Bridge 3,500 0 1,360 10 Tonne 13,800 1,400 2,400 35 209,000 None 401, 404, 1602 $9,200 200 Aug-08 Oct-08

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION
All information presented here is an estimate; it is preliminary and subject to change.*
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JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION
All information presented here is an estimate; it is preliminary and subject to change.*

29 0120S SF 80 7.9/8.2

CONSTRUCT 
TRANSITION 

SUPERSTRUCTUR
E ON YERBA 

BUENA ISLAND AS 
PART OF SFOBB 

PROJECT

IN THE CITY OF SAN 
FRANCISCO FROM THE 
YERBA BUENA TUNNEL 
TO 0.6 KM EAST OF THE 
YERBA BUENA TUNNEL 

(SFOBB)

Bridge 500 40 37,000 0 5,000 16,000 300 6,300,000 28,000

Construction of 
foundations and 

columns on a steep 
slope, electrical duct 

bank

401, 404, 1602, 
CRWQCB, BCDC, 

USCG, US Fish & Wild 
Life Service, National 

Marine Fisheries 
Service

$160,200 1,320 Aug-08 Jan-09

30 0A920 SM 280 R013.3/R013.6

UPGRADE SAFETY 
ROADSIDE REST 
AREA (SRRA) TO 

MEET ADA 
REQUIREMENTS

 IN SAN MATEO COUNTY 
NEAR HILLSBOROUGH 

AT THE CRYSTAL 
SPRINGS SAFETY 

ROADSIDE REST AREA  

SRRA Building, new 
rest rooms, 

storage/vending area, 
and other site 
improvements 

100 Ton 
(English) 200 CY 80 CY 300 CY 300 CY 130 CY 150 CY 8,000 LB 3,300 LB

Building project, 
building work as lump 

sum item
None $4,400

250 WD 
365 PED Oct-08 Nov-08

31 1123J SM 1 39.6/40.1 POND REPAIR AND 
REVEGETATION

SAN MATEO COUNTY 
NEAR PACIFICA FROM 

PM 1.3 TO PM 0.8 
SOUTH OF LINDA MAR 

BOULEVARD

Mitigation, plant 
establishment, electrical 
irrigation components, 
gravel removal, type 
BW and WM fence

0 0 0 0 0 0 0 0 0 None
401, 404, 1602, San 
Mateo County LCD 

wetland
$1,600

250 WD
1250 PED Oct-08 Nov-08

32 04225 SM/ALA 84
R29.1/R30.2

0R0.0/R1.0

DECK 
RESURFACING AND 
EXPANSION JOINT 

REPAIR

IN SM AND ALAMEDA 
COUNTIES ON RTE 84 
AT THE DUMBARTON 

BRIDGE

Deck Resurfacing 0 0 0 0 0 0 0 6,200 0 None 401, BCDC $5,900 150 Nov-08 Jan-09

33 15131 VAR - -
INSTALL CLOSED 

CIRCUIT TV 
CAMERAS

IN ALAMEDA, SAN 
MATEO AND SANTA 
CLARA COUNTIES

Closed circuit TV 
cameras 0 0 0 0 0 0 0 0 0 Closed circuit TV 

cameras None $9,100 360 Nov-08 Jan-09

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.
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1 3A760 CC/
MRN 580

6.1/7.8

0.0/2.6

PIER 34 FENDER 
COLLISION DAMAGE 

REPAIR

AT THE RICHMOND-SAN 
RAFAEL BRIDGE Fender repair 0 0 0 0 0 0 0 0 0

Specially 
Manufactured Plastic 
Lumber and Rubber 

Bumpers

401, BCDC $800 135 Jun-08 Aug-08

2 20777 ALA - -
EXPAND EXISTING 

MAINTENANCE 
STATION

 IN ALAMEDA COUNTY 2 Buildings 1,050 300 550 0 1,150 3,650 1,250 0 37,300 Lump Sum Building 
Item None $3,300 260 Aug-08 Sep-08

3 4A520 ALA 680 R6.1/R19.3
WIDEN FREEWAY,  

REHABILITATE 
ROADWAY

 ON SOUTHBOUND I-680 
FROM MISSION BLVD 

(ROUTE 238) IN FREMONT 
TO STONERIDGE DRIVE 

IN PLEASANTON         

Freeway widening, 
pavement rehabilitation, 
retaining walls, bridge 

widening

81,000 HMA
20,000 RAC 2,000 6,500 1,200 38,000 15,000 9,000 465,000 30,500 ROCIP 401, 1602 $49,000 440 Aug-08 Sep-08

4 25378 ALA/
SCL 680

R000.0/R019.3

M7.4/M9.9

WIDEN FREEWAY, 
CONSTRUCT 

AUXILIARY LANE, 
REHABILITATE 

ROADWAY

ON I-680 FROM 
CALAVERAS BLVD 

(ROUTE 237) IN MILPITAS 
TO STONERIDGE DRIVE 

IN PLEASANTON         

Freeway widening, 
pavement rehabilitation, 
retaining walls, bridge 

widening

68,000
500 rapid-

setting 
concrete

5,000 0 29,000 14,000 18,500 708,000 21,500
Electronic toll system, 

HOV/HOT lane 
striping

401 $50,000 495 Sep-08 Oct-08

5 44810 ALA 84 3.8 INSTALL TRAFFIC 
SIGNALS

N THE CITY OF FREMONT 
AND NEWARK AT THE 

THORNTON AVE 
OVERCROSSING

Traffic signal 270 75 0 0 0 0 0 0 0
LS signal and lighting, 
remove concrete 140 

CY
None $630 90 Aug-08 Oct-08

6 29083 ALA 580 13.2/19.1
CONSTRUCT EB 
HOV LANE AND 

REHABILITATION 

IN LIVERMORE, DUBLIN 
AND PLEASANTON 

FROM 0.4 KM EAST OF 
PORTOLA AVE 

OVERCROSSING
TO 0.5 KM WEST OF 

HACIENDA DRIVE 
OVERCROSSING

Pavement, TOS, 
soundwall, concrete 
barrier, retaining wall

441,000 AC
48,900 RAC

500 350 0 44,000 1,450 9,000 110,000 0 None 401, 404, 1602 $59,000 490 Sep-08 Nov-08

7 16542 ALA 880  027.4/ 028.0 SEISMIC RETROFIT 
PH-2

IN OAKLAND AT HIGH 
STREET OVERHEAD 

BRIDGE DS # 
4115_$59.2M            

Replace bridges, 
construct roadway, 
retaining walls, and 

pumping plant

29,000 0 21,000 7,000 46,000 10,000 28,000 3,900,000 34,000 None None $110,000 1,300 Sep-08 Dec-08

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION
All information presented here is an estimate; it is preliminary and subject to change.*
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8 17133 ALA 580/
84

 84-21.0/24.0 (580)

46.4,/47.2 (84)

CONSTRUCT 
ISABEL AVE/I-580 
INTERCHANGE

IN LIVERMORE ON 
ROUTE 580 FROM 0.2 KM 
EAST OF PORTOLA AVE 
OVERCROSSING TO 0.1 

KM EAST OF AIRWAY 
BLVD OVERCROSSING 

AND ON ROUTE 84 FROM 
0.3 KM NORTH OF 

AIRWAY BLVD TO 0.5 KM 
SOUTH OF PORTOLA AVE 

  New interchange,    
new bridges, bridge 

widening, retaining walls, 
soundwall

32,000 AC  
13,000 RAC 0 8,000 195,000 21,000 4,000 31,000 1,024,000 0 None 401, 404, 1602 $50,000 800 Oct-08 Dec-08

9 3A9701 ALA 580 KP 14.5 REBULD SCALE 
HOUSE

IN LIVERMORE ON 
WESTBOUND ROUTE 580 
1.2 KM EAST OF VASCO 
ROAD AT LIVERMORE 

WEIGH STATION

Building 0 0 0 0 0 0 0 0 0 Weigh-scale building None $1,550 150 Oct-08 Dec-08

10 2A890 CC/
MRN 80 0.8/1.2 INSTALL TRAFFIC 

SIGNALS

IN CONTRA COSTA 
COUNTY IN THE CITY OF 
RICHMOND ON RTE 80 AT 

CARLSON BLVD

Traffic signals, planting, 
irrigation 435 30 0 0 130 0 0 0 0 None None $600 80 Dec-08 Feb-09

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.html for the latest information on contracts.
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